INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA126661400961280**
Certificate Issued Date	:	20-Sep-2016 02:54 PM
Account Reference	:	NONACC (BK)/ kakscub08/ GANGANAGAR1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCUB08753259423156160
Purchased by	:	A GANGULU REDDY
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	A GANGULU REDDY
Second Party	:	EXECUTIVE ENGINEER YELAHANKA PROJECT DIVISION BBMP
Stamp Duty Paid By	:	A GANGULU REDDY
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Authorised Signatory
THE HOTEL INDUSTRIALISTS CO-OP. BANK LTD
Ganganagar Branch, Bangalore-560 032

Please write or type below this line

Agreement

This agreement, made on the 23 day of Sept, 2016, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.GANGULU REDDY.A, #490B, 12th Cross, Vyalikaval, Malleshwaram, Bangalore-560 003** (hereinafter called "the Contractor") of the other part.

A Ganguly Reddy

23/9/16

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of **"Construction of Additional Class rooms, Toilet and Providing School Accessories to Yelahanka Government Junior College, Yelahanka, Bangalore in ward No.01"**

Tender Notification **No:BBMP/YNK/EE(PROJECT)/TEND/02/2016-17, Dated:05.04.2016 and BBMP/2016-17/BD/WORK_INDENT21518** (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per approval of the **Hob'le Commissioner, BBMP in Para No.90 of vide no. C571/16-17, Dt:06-09-2016** for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.97,52,658/- (Rupees Ninety Seven Lakhs Fifty Two Thousand Six Hundred Fifty eight only) which works out to be (+) 11.95% above the estimated cost of Rs. 87,11,343.88 of CSR 2015-16** and the contractor has submitted the Security Deposit amounting to **Rs.4,87,640/- (Rupees Four Lakhs Eighty Seven Thousand Six hundred and Forty only) vide Bank Guarantee No. 1065IBGIS160010, Vijaya Bank Ganganagar Branch #19/10, 1st Main road, Bangalore-560032 Dt:22-09-2016. The Completion of the said project is 15 months including monsoon. The defect liability period for the above work is 24 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

H.V. 23/9/16

Executive Engineer
Project Division
Yelahanka Zone
Bangalore

A. Gangulu Reddy